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%AIA Document A101" - 2007

| ‘Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

| AGREEMENT made as of the 14" day of February in the year 2012

(In words, indicate day, month and year.)

 BETWEEN the Owner:

(Name, legal status, address and other information)
Sesser-Valier C.U.S.D, #196

4626 State Highway 154
Sesser, IL 62884

and the Contractor;

(Name, legal status, address and other information)

Kehrer Brothiers Construction, Inc.
7100 Afbers Road

Albers, 11, 62215

Telephone Number: 618.248.1333
Fax Number: 618.248.5966

for the following Project: -
(Nanie, location and detailed description)

Sesser-Valier Old Gymnasium Roof Replacement

Sesser, IL -

The Architect:
(Name, legal status, address and other information)

Lunsford Architects, Inc.

2470 Dr. Springs Road
Carterville, IL. 62918 - '
Telephone Number; 618.956.9350
Fax Number; 618.956.9353

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
compietion. The author may also
have revised the text of the original
AIA standard form. An Additions and
Deletions Report that notes added
Information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary Information and where
the author has added to or deleted
from the original AlA text.

- This document has important legal

consequences. Consultation with an
attomey is encouraged with respect
to its completion or modification.

AIA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference, Do not use
with other generat conditions unless
this document is modified.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this. Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed,)

| May 30,2012

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

| NA
§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than ( ) days from the date
of commencement, or as follows;

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.) ,
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Portion of Work Substantial Completion Date
| Roof Construction Work | August 1,2012

, subject fo,édjustments of this Contract Time as provided in the Contract I?ocuments. . . '
(Insejrt provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or. for

bonus payments for early completion of the Work.)

Liquidated Damages: Contractor agrees to pay the Owner Five Thousand Dollm:s ($5,000.00) per day for each
calendar day that each day where Roof Work occurs extends beyond the completion date f_or each work area shown
on the drawings. Stop Work Orders issued by the Owner as a result of the Contractor’s failure to perform the work
in accordance with the Contract Documents do not constitute an extension of time. Liquidated Damages shall be
deducted from the final Contract Sum due to the Contractor.

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shall be Fifty-six Thousand, Seven Hundred Thirty Dollars and Zero Cents ($
56,730.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

| None.
§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)
« item . Units and Limitations ~~ Price Per Unit ($0.00)
2,5 Rigid Insulation _  Square Foot One Dollar & Seventy Eight

Cents ($1.78)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

| ;\t;x Price

ARTICLE5 PAYMENTS
§ 5.1 PROGRESS PAYMENTS ’
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect ﬁot later than the 2™ Fri

v ' ¢ 2™ Friday of a
month: the Owner shall mnke'pa)fment of the certified amount to the Contractor not later than the 3™ Fri):iay of the
following month. If an Application for Payment is received by the Architect after the application date fixed above,
payment shall be made by the Owner not later than Sixty (60 ) days after the Architect receives the Application for

Payment.
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(Federal, state or local laws may réquire payment within a certain period of time.)

' ication for Payment shall be based on the most recent schedule of values submitted'by the
%ggt.gﬁzihi:gcl;dance with m Contract Documents. The schedule of values shall allpcate the entire Contract
Sum among the various portions of the Work. The schedule of values sha}l be prepared in such. form and supported
by such data to substantiate its accuracy as the Architect may require. tfhl? schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows: . '

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that poition of the Work in the schedule of values, less retainage of Ten percent 10 %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of Ten percent (10 %);

.3 Subtract the aggregate of previous payments made by the Owner; and

4  Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007. '

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.) :
-2 Add, if final completion of the Work is thereafter materially delayed through no fault of the

Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document
A201-2007. :

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retaindge resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation. )

| N/A

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance ayments t li
. . . i f
materials or equipment which have not been delivered and stored at the site. P o sppters o

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of th
S 21 Final payr p. of the Contract Sum, shall be made by the Owner to the
1 the Contractor has fully performed the Contract except for the Contractor’s res ibili
t has . ¢ ponsibility to correct
Work as p‘rov1de_d in Section 12.2.2 of ATA Document A201-2007, and to satisfy other :'yequirements
if any, which extend beyond final payment; and ' : ’
2 afinal Certificate for Payment has been issued by the Architect.
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§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
‘Architect’s final Certificate for Payment, or as follows:

After receipt of all Close Out Documents , including but not limited to, Architt?ct’s Project Closeout &

Certification Request, AIA Document G704 Certificate of Substantial Completion, AIA Document (3706
Contractor’s Affidavit of Payment of Debts and Claims, ATA Document G706A Contractor’s Affidavit of Rele'flse of
Liens, AIA Document G707 Consent of Surety to Final Payment, Final Lien Waivers, Guarantees and Warranties,

and Record Drawings.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER -
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless

the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution

below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

| . [ X ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ 1 Litigation in a court of competent jurisdiction

[ 1  Other (Specify)

ARTICLE7 TERMINATION OR SUSPENSION

%.gl'l'gg (;"J,onlract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201—2007.-

ARTICLE8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract

I]gocumen:, the reference refers to that provision as amended or supplemented by other provisions of the Contract
ocuments, '

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated

}xelot\::él or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
ocated.

(Insert rate of interest agreed upon, if any.)

| 0% (Zero Percent)

§ 8.3 The Owner’s representative:
(Name, address and other information)

Dr. Jason Henry

4626 State Highway 154

Sesser, 1L 62884

Telephone Number: 618.625.5105
Fax Number: 618.625.6696

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1851, 1058, 1981, 1963, 1967, 1874, 1977, 1087, 1991, 1887 and 2007 by The American

Init. Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and Intemational Treaties. Unauthorized g
reproduction or distribution of this AJA® Document, or any portion of Iit, may result in severe civil and criminal penaitles, and will be prosecuted to the
/ maximum extent possible under the law. This document was produced by AlA software at 14:47:51 on 01/27/2012 under Order No.4643061125_1 which

expires on 07/29/2012, and is not for resale.
User Notes: (1231967288)



Init.

§ 8.4 The Contractor’s represcntativ‘e:
(Name, address and other information)

Joe Kehrer

7100 Albers Road

Albers, IL 62215

Telephone Number: 618.248.1333

Fax Number: 618.248.5966

§ 8.5 Neither the Owner’s nor the Contractar’s representative shall be changed without ten days written notice to the

other party.
§ 8.8 Othrer provisions:
| vA |
ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in

the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner

and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for

Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

, Document Title Date Pages
| Section 0600 in Project Manual ~ Supplementary Conditions 11-18-2011 1-8
§ 9.1.4 The Specifications: :
(Either list the Specifications here or refer to an exhibit attached to this Agreement, )
Exhibit A ~ Project Specification Manual as listed below:
Section Title Date Pages
TOC Table of Contents 11-18-2011 1-2
00100 Advertisement for Bids 11-18-2011 1-2
00200 Instructions to Bidders 11-18-2011 1-5
00300 Bid Proposal Form 11-18-2011 1-2
00400 Bid Bond Form 11-18-2011 1-3
00500 General Conditions 11-18-2011 1-41
00600 Supplementary Conditions 11-18-2011 1-8
00700 Project Administration 11-18-2011 1-1
00710 Contractor Information Sheet 11-18-2011 1-1
00720 Lien Waiver Form 11-18-2011 1-3
00730 Performance Bond & Payment Bond 11-18-2011 1-8
00740 Form of Contract 11-18-2011 1-8
00750 Contractor Qualification Statement 11-18-201! 1-5
00760 Pay Application Form 11-18-2011 1-5
00800 List of Drawings 11-18-2011 1-1
00825 - Prevailing Wage Rates 11-18-2011 1-6
01110 Summary of Work 11-18-2011 1-2
01120 Construction Schedule 11-18-2011 12
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01310 Project Meetings ‘ 11-18-2011 1-3

01320 Product Options & Substitutions 11-18-2011 1-2
01330 Submittals 11-18-2011 1-2
01370 Schedule of Values 11-18-2011 1-2
01400 Quality Requirements 11-18-2011 1-7
01410 Tests & Inspections 11-18-2011 1-2
01510 Contract Coordination - 11-18-20 11 1-1
01610 Project Alteration Procedures - 11-18-2011  1-2
01620 Cutting & Patching 11-18-2011 1-2
01630 Cleaning: Finish & General 11-18-2011 1-2
01710 Temporary Facilities & Utilities 11-18-2011 1-2
01720 Site Security & Barriers 11-18-2011 1-1
01810 Operating & Maintenance Data 11-18-2011 1-2
01820 Warranties & Bonds 11-18-2011 1-1
01900 Project Closeout 11-18-2011 12
01910 Project Record Documents 11-18-2011 1-2
01920 Contract Closeout 11-18-2011 1-3
02072 Minor Demolition for Remodeling 11-18-2011 1-2
05510 Metal Ladders 11-18-2011 1-2
06100 Rough Carpentry 11-18-2011 1-3
07220 Roof and Deck Insulation 11-18-2011 1-4
07530 Membrane Roofing E.P.D.M. 11-18-2011 1-7
07621 Metal Flashing, Trim, and Gutters 11-18-2011 1-2
07900 Caulking and Sealing 11-18-2011 1-3
§ 9.1.5 The Drawings:

(Either list the Drawings here or refer to an exhibit attached to this Agreement,)
Exhibit B — Construction Documents as listed below:

Number  Tite | Date

G100 Cover Sheet 11-18-2011
D100 Old Gym — Roof Demolition Plan 11-18-2011
A100 Old Gym — New Roof Plan & Details 11-18-2011
Alol Old Gym — New Roof Details 11-18-2011

§ 9.1.6 The Addenda, if any:
‘Number ‘ Date Pages
| Exhibit C - Addendum No. 1 01-09-2012 1-5

Porti‘ons of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 t[‘ulf\ Dpcument E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
ollowing:

| N/A

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to Jorm part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract ’

Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

1 1, 1997 and 2007 by The American
A101™ - 2007.C ht © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991,

Init. a':ﬁz&c:a:::‘;ilecm. All rights n?;yrri%d. WARNING: This AIA® D&cument Is protected by U.S. Copyright Law and International Treaties. Unautth:;lz:;:
reproduction or distribution of this AIA® Document, or any portion of it, may resuit in severe civif and criminal penaities, and will be prosecu el ho e
maximum extent possible under the law. This document was produced by AIA software at 14:47:51 on 01/27/2012 under O@ar N0.4643061125_1 whicl
explres on 07/29/2012, and Is not for resale.
User Notes;

(1231967268)



Init.

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007,

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.) '

Type of insurance or bond Limit of liability or bond amount ($0.00)

Performance Bond To cover faithful performance of the contract, :
Payment Bond To cover faithful payment of all obligations of the contract.
Contractor’s Liability Insurance Per Project Specification Manual dated 11/18/2011.

This Agreement entered into as of the day and year first written above.

O e Sl P 21 i

OWNER (Signature) | CONTRACTOR (Signature)
Jason Henry , Superintendent : Dawn Kehrer , President
(Printed name and title) (Printed name and title)
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