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AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Fourteenth day of February in the year Two Thousand and

Eleven
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Sesser-Valier C.U.S.D. #196
4626 State Highway 154
Sesser, IL 62884

and the Contractor:
(Name, legal status, address and other information)

Kehrer Brothers Construction, Inc.
7100 Albers Road
Albers, IL. 62215

for the following Project:
(Name, location and detailed description)

10009 Sesser-Valier K-12 Roof Replacement
Sesser, Illinois

The Architect:
(Name, legal status, address and other information)

Lunsford Architects, Inc.

2470 Dr. Springs Road
Carterville, Illinois 62918
Telephone Number: 618.956.9350
Fax Number: 618.956.9353

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the originai
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attormey is encouraged with respect
to its completion or modification.

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

05/24/2011

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than  ( -- ) days from the
date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)
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Portion of Work Substantial Completion Date
All work in Construction Documents August 1, 2011

» Subject to adjustments of this Contract Time as provided in the Contract Documents.

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work, )

None.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Five Hundred Sixty-four Thousand Two Hundred Dollars and Zero Cents 6
564,200.00 ), subject to additions and deductions as provided in the Contract Documents,

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

None
§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable. )
 item Units and Limitations Price Per Unit ($0.00)
Steel Roof Deck Replacement Square Foot Seven Dollars & Fifty Cents
: (87.50)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

ltem Price
None

ARTICLE § PAYMENTS

§ 5.1 PROGRESS PAYMENTS ‘

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows: -

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the second Tuesday of a
month, the Owner shall make payment of the certified amount to the Contractor not later than the second Tuesday of

 the following month. If an Application for Payment is received by the Architect after the application date fixed

above, payment shall be made by the Owner not later than sixty ( 60 ) days afier the Architect receives the
Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
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Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of ten percent ( 10 %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of ten percent ( 10 %);

Subtract the aggregate of previous payments made by the Owner; and
Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007.

o

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:
1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.)
2 Add, if final completion of the Work is thereafter materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document
A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(f it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation. )

| None
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site, .
§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when ‘

1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A20 1-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and

2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

] None

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction. )

| [ X] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ 1] Litigation in a court of competent jurisdiction
[ 1 Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEQUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

| Zero percent 0 %

§ 8.3 The Owner’s representative:
(Name, address and other information)

Dr. Jason Henry

4626 State Highway 154

Sesser, IL 62884

Telephone Number: 618.625.5105
Fax Number: 618.625.6696

§ 8.4 The Contractor’s representative:
(Name, address and other information)

Dawn Kehrer
7100 Albers Road
Albers, IL 62215
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Telephone Number: 618.248.1333
Fax Number: 618.248.5966

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

None

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in

the sections below.

§9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.

’§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
Specification Section 00600 Supplementary Conditions  June 16, 2010 00600-1-8
§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement,)

| Exhibit A ~ Project Specification Manual as listed below:

Section Title Date Pages
TOC Table of Contents , 06/16/2010 1-2
00100 Advertisement for Bids 06/16/2010 1-2
00200 Instructions to Bidders 06/16/2010 14
00300 Bid Proposal Form 06/16/2010 1-2
00400 Bid Bond Form 06/16/2010 1-3
00500 General Conditions 06/16/2010 1-41
00600 Supplementary Conditions 06/16/2010 1-8
00700 Project Administration 06/16/2010 1-1
00710 Contractor Information Sheet 06/16/2010 1-1
00720 Lien Waiver Form 06/16/2010 1-3
00730 Performance Bond & Payment Bond 06/16/2010 1-8
00740 Form of Contract 06/16/2010 1-8
00750 Contractor Qualifications Statement 06/16/2010 1-5
00760 Pay Applications Forms 06/16/2010 1-5
00800 List of Drawings 06/16/2010 1-1
00825 Prevailing Wage Rates 06/16/2010 1-6
00900 Alternate Description 06/16/2010 1-1
01026 Unit Prices 06/16/2010 1-1
01110 Summary of Work 06/16/2010 1-2
01120 Construction Schedule 06/16/2010 1-2
01310 Project Meetings 06/16/2010 1-3
01320 Product Options & Substitutions 06/16/2010 1-2
01330 Submittals 06/16/2010 1-2
01370 Schedule of Values 06/16/2010 1-2
01400 Quality Requirements 06/16/2010 1-6
01410 Tests & Inspections 06/16/2010 1-2
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01610 Alteration Project Procedures 06/16/2010 1-2
01620 Cutting & Patching 06/16/2010 1-2
01630 Cleaning: Finish & General 06/16/2010 1-2
01710 Temporary Facilities & Utilities 06/16/2010 1-3
01720 Site Security & Barriers 06/16/2010 1-1
01810 Operating & Maintenance Data 06/16/2010 1-2
01820 Watranties & Bonds 06/16/2010 1-1
01900 Project Closeout 06/16/2010 12
01910 Project Record Documents 06/16/2010 1-2
01920 Contract Closeout 06/16/2010 1-3
02072 Minor Demolition for Remodeling 06/16/2010 1-2
05300 Metal Decking 06/16/2010 1-2
- 06100 Rough Carpentry 06/16/2010 1-3
07190 Vapor and Air Retarder 06/16/2010 1-2
07220 Roof Deck and Insulation 06/16/2010 1-4
07530 - Membrane Roofing (T.P.0.) 06/16/2010 1-7
07621 Metal Flashing, Trim, and Gutters 06/16/2010 1-2
07900 Caulking and Sealing 06/16/2010 1-3
15400 Plumbing Systems (Issued by Addendum #1) 08/25/2010 1-2

§ 9.1.5 The Drawings: ‘
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
| Exhibit B — Construction Documents as listed below:

Number Title ‘ Date

G100 Cover Sheet . 06/16/2010
D100 Demolition Plan — Area 1 06/16/2010
D101 Demolition Plan — Area 2 06/16/2010
D102 Demolition Plan — Area 3 06/16/2010
A100 New Roof Plan — Area 1 06/16/2010
Al01 New Roof Plan — Area 2 06/16/2010
Al102 New Roof Plan — Area 3 06/16/2010
Al03 Roof Details 06/16/2010

§9.1.6 The Addenda, if any:

Number Date Pages
Addendum No. 1 08/25/2010 1-16
Addendum No. 2 08/30/2010 1-3
Addendum No. 3 08/31/2010 1-2

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

-1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following: ‘

N/A

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to Jorm part of the Contract Documents. AI4
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
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Documents unless enwmerated in this Agreement. They should be listed here only if intended to be
part of the Contract Docuwments.)

| . Nome

ARTICLE10 INSURANCE AND BONDS

‘The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
*A201-2007.
. {State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AI4A Document
A201-2007.) o

Type of insurance o bond Limit of liability or bond amount ($0.00)

':. Performance Bond To cover faithful performance of the contract.
Payment Bond To cover faithful payment of all obligations of the contract.
Contractor’s Liability Insurance Pex Project Specification Manual dated June 16, 2010,

This, Am‘jeeineptventﬂed into as of the day and year first written above.

Do A it

- OWNER (Signature) CONTRACTOR (Signature)
| _Dr. Jason Henxy, Superintendent Dawn KehrerPresident

- (Printed name and title) (Printed name and title)

Document A1)1™ - 2007. yright © 1915, 1918, 1825, 1937, 1951, 4958, 1861, 1963, 1967, 1974, 1977, 1957, 1991, 1987 and 2007 by The Americen
mm ormm;:. Al rights cn:md WARNING: This AA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of thia AIA® Docurment, or any portion of it, may result In severe civil and criminal penatties, and will be proucuta_d to the
maximum extant passible urder the jaw. This document was produced by AlA software at 10:38:33 on 02/07/2011 under Order No.3701844325_1 which

expires on 07/30/2011, and is not for resale. (1848599633)



%AIA Document G701" - 2001

Change Order

PROJECT (Name and address): CHANGE ORDER NUMBER: 001 WNERE/‘
10009 Sesser-Valier K-12 Roof DATE: 01/04/2012 ARCHITECT: []
Replacement

Sesser Illinois CONTRACTOR: []
TO CONTRACTOR (Name and address): ~ ARCHITECT’S PROJECT NUMBER: 10009 FIELD: [
Kehrer Brothers Construction CONTRACT DATE: 02/14/2011 ’ oTHER [
7100 Albers Road CONTRACT FOR: Roof Construction -

Albers, IL. 62215

THE CONTRACT IS CHANGED AS FOLLOWS:

(Include, where applicable, any undisputed amount attributable to previously executed Construction Change Directives)
Installation of (2) scupper boxes and downspouts, crickets on gymnasium roof, and termination bar beneath existing metal
counterflashing where low gymnasium roof ties into walls of tall gymnasium roof in the total add amount of $1,240.18.

The original Contract Sum was $ 564,200.00
The net change by previously authorized Change Orders 0.00
The Contract Sum prior to this Change Order was 564,200.00

$ 000
$ ___ 564,200.00
The Contract Sum will be increased by this Change Order in the amount of $ 1,240.18
The new Contract Sum including this Change Order will be $ 565,440.18

The Contract Time will be increased by Zero (0) days.
The date of Substantial Completion as of the date of this Change Order therefore is August 1, 2011

NOTE: This Change Order does not include changes in the Contract Sum, Contract Time or Guaranteed Maximum Price which
have been authorized by Construction Change Directive until the cost and time have been agreed upon by both the Owner and
Contractor, in which case a Change Order is executed to supersede the Construction Change Directive.

NOT VALID UNTIL SIGNED BY THE ARCHITECT, CONTRACTOR AND OWNER.

Lunsford Architects, Inc. Kehrer Brothers Construction Sesser-Valier C.U.S.D. #196

ARCHITECT (Firm name) CONTRACTOR (Firm name) OWNER (Firm name)

2470 Dr. Springs Road, 7100 Albers Road, 4626 State Highway 154,

CartervillpaIllinois 62918 Albers, IL. 62215 Sesser, IL 62884

ADDR ADDRESS E 2,
o Voons S Zffe

BY (Signature) BY (Sig)@ture) (Signature) | M ’

Paul Lunsford Joe Kehrer Dr. Jason Henry

(Typed name) (Typed name) (Typed namke)

____Oou/z02 [~18-12 Z/2&/12—

DATE DATE DATE / /
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